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Article 1 General Provisions 
 
1.1 Unless agreed otherwise in writing these conditions apply to all offers and 
agreements between the AVAG member (hereinafter: “Contractor”) on the one side 
and third parties (hereinafter: “Principal”) on the other side relating to the delivery of 
moveable property and/or the providing of services (including: orders and contracting 
for work). Once forming an integral whole with any agreement between Principal and 
Contractor these conditions will also form an integral whole with agreements 
concluded subsequently between Principal and said Contractor, even if at realization 
of such subsequently concluded agreements no reference is made to the applicability 
of these conditions, such unless parties have explicitly agreed otherwise in writing. 
 
1.2 Provisions departing from these conditions apply only if agreed in writing and 
signed by parties’ representatives duly listed in the Trade Register. If, in addition to 
the applicability of these conditions also the applicability of the Uniforme 
Administratieve Voorwaarden (Uniform Administrative Provisions for the Execution 
of Works) (UAV) has been agreed, then, in the event of conflict between the various 
conditions, the AVAG conditions of sale will prevail.  
 
Article 2  Offers from and Agreements with Contractor 
 
2.1 Every offer, including those incorporated in brochures and price lists 
published by Contractor, shall be without obligation and will be binding on 
Contractor only at the moment that the agreement/order has been confirmed in writing 
by a representative of Contractor duly listed in the Trade Register. 
 



2.2 Illustrations, drawings, weights, dimensions and colours forming part of an 
offer of Contractor are not binding upon him, unless their accuracy has been 
warranted by Contractor in writing. 
 
2.3 Every offer, in so far as in place, is based on the drawings and data provided 
by Principal. 
 
2.4 The prices stated in an offer relate only to those activities and/or deliveries 
explicitly defined in the offer. 
 
2.5 Verbal agreements bind Contractor only at the moment of their written 
confirmation by a representative duly listed in the Trade Register, but only on the 
contingent condition that the information to be gained by Contractor evidences 
adequate credit rating. Contractor is nevertheless entitled to request Principal to put 
up adequate security and Contractor is also entitled to suspend the performance of the 
agreement until this request has been satisfied. 
 
2.6 If an order is made subject to obtaining financings and/or permits, and these  
financings and/or permits could not reasonably be obtained within a period to be 
stipulated by Contractor, then Contractor is entitled to compensation of loss of profits 
if within 18 months after the period stipulated for obtaining the financing Principal 
awards the order or a substantial portion thereof to a third party. Such loss of profits is 
deemed to be at least 10% of the contract value of the agreement stipulating this 
subject clause, without prejudice to the right of Contractor to claim the loss of profits 
actually incurred. 
 
2.7 Principal is equally bound to an order when the order was awarded to 
Contractor by an auxiliary person engaged by Principal, such as a consultancy firm or 
an architect.  
 
2.8 All periods stated in an offer or agreement concern target dates, unless agreed 
otherwise in writing. 
 
2.9 All intellectual and industrial property rights relating to documents made 
available by Contractor to Principal (such as, but not limited to: designs, explanatory 
notes, technical descriptions, static calculations, construction drawings and models) 
remain the property of Contractor. These documents will not be made available by 
Principal to third parties without Contractor’s prior written permission. 
 
2.10 Unless agreed otherwise in writing, Contractor remains the party entitled to all 
intellectual and industrial property rights created on the part of Contractor in the 
course of the performance of the agreement concluded with Principal. Following 
delivery made by Contractor, Principal acquires merely the non-exclusive right to use 
the documents and models, as produced by Contractor in connection with the 
performance of this agreement, in the course of his regular business operations. 
 
Article 3.  Provisions relating to Building Contracts 
 
3.1 If a building contract is concluded on the contingent or resolutive condition 
that the requisite financing and/or the requisite permits can be obtained then, if 



Principal provides proof of his inability to obtain the requisite financing and/or 
permits within 18 months upon realization of the agreement, parties will make every 
reasonable effort to perform the agreement adapted to the available financing and/or 
adapted to the restrictions of the permit to be granted. 
 
3.2 The agreement contains provisions regarding: 

1. the object to be built; 
2. the building site; 
3. the place and the method of delivery of the building materials; 
4. on whose account and for whose risk the transport takes place; 
5. the period when building will take place; 
6. the contract price, exclusive of VAT, and the method of payment. 

 
3.3 When the agreement is in force, departures will be permitted if they are 
considered reasonably necessary, useful or advisable by Contractor and in so far as 
they do not fundamentally affect the functionality of the object to be realized. 
 
3.4 Principal undertakes to ensure that the work can be performed at the agreed 
times. He also undertakes to ensure that the materials supplied by Contractor can be 
stored such that and in places where the materials cannot reasonably be damaged or 
stolen.. 
 
3.5 Principal is liable for the structures and methods prescribed by him, including 
any influence exerted by the composition of the soil, as well as for any instructions 
given by or on behalf of him and for auxiliary equipment and building materials made 
available. 
 
3.6 Unless agreed otherwise in writing, only materials of normal trade quality are 
used. All materials or remaining supplies left over from building are the property of 
the contractor and may be removed by him from the site, unless the contractor used 
third parties' materials. 
 
Article 4  Prices 
Agreed prices are based on the price basis at the time the agreement is concluded and 
apply "ex works", excluding VAT, costs of transport and delivery, packaging, 
insurance, duties and taxes, unless stated otherwise. Contractor is entitled to change or 
adjust prices without prior notification after expiry of a period of 14 days upon 
reaching the agreement, should cost price-determining factors change or be changed. 
Contractor will give detailed notification to Principal of this price increase as soon as 
possible. The payment of any price increase on the basis of this Article will take place 
in accordance with the provisions of Article 9 of these conditions. 
Should the aforementioned price increase amount to a total of more than 20% of the 
agreed price excluding VAT, Principal will be entitled to cancel the agreement 
(prematurely), provided he notifies Contractor of such in writing immediately after 
learning of the increase. Principal is not entitled to compensation in the event of 
cancellation. 
 
Article 5  Delivery 
 



5.1 Agreed delivery times are counted from the day Contractor confirms the 
agreement in writing, but not before the Contractor has received the information, 
documents and items required for the implementation of the order from the Principal 
and has been able to examine them. 
 
5.2 Delivery period / completion date is established subject to the foreseeable 
circumstances prevailing at the moment of the realization of the agreement remaining 
unchanged during the performance of the work and the requisite materials of third 
parties being delivered on time to Contractor. 
 
5.3 Delay due to changed circumstances and/or late delivery of materials by third 
parties results in an extension of the delivery period equal to the period of the delay. 
 
5.4 Contractor is obliged to observe the delivery period as closely as possible but, 
unless a strict deadline has been agreed and without prejudice to art. 12, is not liable 
for the consequences of exceeding it. Exceeding the delivery period does not give 
Principal the right to demand compensation or a penalty of whatever kind, to refuse 
the goods and/or the object or to cancel the agreement wholly or partially. After 
expiry of the delivery period, Principal does, however, have the right to demand in 
writing that Contractor deliver within 30 working days. If this period is exceeded, 
Principal has the right to declare the agreement cancelled. If the period is extended on 
the basis of one of the provisions of these conditions, the delivery time is considered 
to have lapsed only after expiry of the extended delivery time. 
 
5.5 Should Principal owe any payment to Contractor then Contractor has the right 
to suspend delivery. In as far as a delivery period has been agreed it shall start when 
payment is received. 
 
5.6 If the agreement is a sale and delivery agreement and if part of the order is 
ready, Contractor is free to choose to deliver this part or to wait until the entire order 
is ready. Should no express agreement have been reached that the delivery will be 
made from stock then Contractor has the right to deliver from the stock of third 
parties. 
 
5.7 Unless agreed otherwise, delivery is “ex works”. 
 
5.8 Without prejudice to the provisions of Article 14 concerning force majeure, it 
is stipulated that in the event of a building contract the delivery period is extended by 
the same number of working days as days on which the fitting/building teams of the 
contractor have not been able to fit/work as a result of inclement weather conditions 
(such as rain, hail, hurricane, frost, snow, ice, mist or storm) or an unworkable soil 
quality at the building site in the period between the commencement of the agreement 
and the delivery date, leading to disruption of the contractor's building schedule. 
 
Article 6  Reservation of Title 
 
6.1 Contractor remains the owner of all goods delivered to Principal until the 
purchase price for all these goods has been paid in full.   
 



6.2 Provided title has not been transferred to Principal, he may not sell the goods 
or grant a third party any right to them, subject to the other provisions of this Article. 
 
6.3 Principal is obliged to store the goods delivered under reservation of title with 
the necessary care and as the recognisable property of Contractor. 
 
6.4 Principal is obliged to insure the goods for the duration of the reservation of 
title against damage caused by fire, explosion and water, as well as against theft, and 
to present the policies for this insurance to Contractor for inspection at the first 
request. All claims by Principal against the insurers of the goods on the basis of the 
aforementioned insurance will be pledged to Contractor by the Principal as soon as 
the former so requests, in the manner indicated in Article 3:239 of the Dutch Civil 
Code, towards additional security of the claims of the Contractor against Principal. 
 
6.5 In case Principal fails to fulfil his payment obligations to Contractor or in case 
Contractor has good reason to fear such failure, Contractor is entitled to take back any 
goods delivered under reservation of title. 
 
6.6 After taking back the goods, Principal will be credited for their market value, 
up to a maximum of the original purchase price, less costs incurred by Contractor in 
taking back the goods. 
 
6.7 Principal is permitted to sell to third parties and to transfer the goods delivered 
under reservation of title in the course of his regular business operations. In the event 
of sale on credit, Principal is obliged to require a reservation of title from his 
customers in the manner of the provisions of this Article. 
 
6.8 Principal undertakes not to assign or pledge to third parties claims which he 
obtains against his customers without the prior written consent of Contractor. 
Principal further undertakes to pledge the aforementioned claims to Contractor as 
soon as the latter expresses such a desire, in the manner indicated in Article 3:239 of 
the Dutch Civil Code, towards additional security of his claims against Principal on 
whatever basis. 
 
Article 7  Risk 
 
7.1 Upon arrival of goods/materials delivered/supplied by or on behalf of 
Contractor at their destination, Principal is to ascertain the condition in which the 
goods are found. Should subsequently damage prove to have been caused to the goods 
and/or materials, he is to take all measures to obtain compensation from third parties, 
in so far these third parties can be held liable by Principal for such damage events. 
 
7.2 In the event of a purchase contract, the risk of goods deliverable by Contractor 
is for Principal from the moment that the goods are presented “ex works” for 
transportation. If Contractor has concluded for the benefit of Principal a transporting 
contract relating to the goods deliverable by Contractor then he will be deemed to 
have done so in the capacity of carrier in the meaning of article 8:60 BW. If 
Contractor has performed his own transportation then the risk of the goods deliverable 
by Contractor is for Principal from the moment that delivery of the goods is made to 



him. 
 
7.3 In case of a building contract, the materials are for the risk of Principal as soon 
as these have been delivered to the designated unloading point on or near the land to 
be developed. 
 
7.4 Principal is liable for all damage caused to the materials after delivery of these 
materials (such as damage, theft or misappropriation). Principal is to take out 
adequate insurance against the aforementioned risk. 
 
7.5 During building/assembly, the risk for that which has been built/assembled 
rests with Principal. Principal will take out the required insurance for that which has 
been built/assembled as soon as the building/assembly commences, unless otherwise 
agreed in writing, and will, at Contractor’s first request, make the policy terms 
available for inspection. 
 
Article 8  Assembly 
 
8.1 All fittings and/or provisions required for erection of the items to be 
assembled and/or the correct operation and/or reliability of the items in their 
assembled state are for the account and risk of Principal and are outside the 
responsibility of Contractor, unless the implementation of the said fittings and/or 
provisions is performed by or on behalf of Contractor in accordance with information 
provided and/or drawings produced by or on behalf of Contractor. 
 
8.2 Apart from the latter exception, Principal is fully responsible vis-à-vis 
Contractor for the correct and timely implementation and/or reliability of the 
aforementioned fittings and/or provisions. 
 
8.3 Principal ensures, for his own account and risk, that: 
 1. the employees of Contractor can commence activities as soon as they 

arrive at their destination and, furthermore, are at all times afforded the 
opportunity to perform their work; 

 2. access routes to the assembly site are suitable for transport; 
 3. the designated site is suitable for storage and assembly; 
 4. the necessary lockable storage places for materials, tools and other 

items are available; 
 5. the necessary supplies and equipment, gas, water and electricity are 

available in the correct place on time and free of charge; 
 6. all the necessary safety and other precautionary measures have been 

taken and are maintained. 
 
8.4 If time is lost as a result of delay because of non-compliance with one or more 

of the conditions imposed by this Article, a reasonable extension of the 
delivery period shall be permitted, bearing in mind all circumstances. 

 
Article 9  Payments 
 
9.1 Unless otherwise agreed in writing and without prejudice to the provisions of 
sub-clause 6, all payments are to be made within thirty days of the invoice date 



without any set-off, at the offices Contractor or into a bank account to be indicated by 
the latter. 
 
9.2 Complaints regarding deliveries made give Principal neither the right to 
suspend his payment obligations nor to effect set-off. 
 
9.3 Should payments not have been made at the agreed times, Principal will owe 
compensation for loss of interest, without prejudice to his payment obligation, in any 
event for the unpaid amount from the due date, amounting to 2% above the 
promissory discount rate plus any additional tariffs, with a minimum rate of interest 
based on 12% per year, calculated over the total amount of invoices as yet unpaid, 
which compensation will be payable without notice of default, without prejudice to 
the rights granted to Contractor to lodge other claims under the Law or pursuant to 
these General Conditions. 
 
9.4 Settlement of the price increase as referred to in Article 4 of these conditions, 
payment or set-off, as appropriate, of additional or less work takes place in 
accordance with this Article. 
 
9.5 Should a delivery, building and/or assembly, at the request of Principal, vary 
from the original order with the consent of Contractor, the variation will be charged to 
Principal in accordance with the price applicable at the time of the delivery, 
construction and/or assembly. 
 
9.6 Unless the parties have agreed otherwise in writing, the contract price for a 
building contract relating to the construction of premises shall be invoiced at the 
following times: 
 - 15% upon commencement of the foundations; 
 - 20% upon delivery of the steel structure; 
 - 20% upon halfway completion of the steel structure; 
 - 20%  upon delivery of the glass; 
 - 15% upon halfway completion of the installation of the glazing; 
 - 5% upon completion of glazing and commencement of assembling the 

mechanism; 
 - 3% upon first inspection; 
 - 2% upon second inspection. 
 
 Unless the parties have agreed otherwise in writing, if a building contract has 
been concluded relating to installations, invoicing shall take place at the following 
times: 
 - 35% once the materials or a substantial proportion thereof have been 

supplied; 
 - 35% when assembly or installation is commenced; 
 - 20% upon completion of assembly but before commissioning; 
 - 5% upon first inspection or, if the work is commissioned earlier, upon 

commissioning; 
 - 5% upon second inspection or, if the work is commissioned earlier, upon 

commissioning. 
 Payment of these invoices is to take place within 8 days of the invoice date. 
   



Article 10  Delivery (Completion) and Complaints  
 
10.1. All claims against Contractor based on incomplete or incorrect delivery lapse 
in case no complaint in this respect is submitted in writing within seven days of 
receipt of the goods by Contractor. 
 
10.2 In departure from the provisions of sub-clause 1, claims based on externally 
visible faults lapse if Principal did not register the alleged fault on the waybill or 
proof of receipt immediately upon receipt of the goods. 
 
10.3 With respect to the dimensions and weights and/or quality and reliability of all 
materials, Contractor is always permitted the usual variations as are customary among 
the manufacturers charged with the manufacture of these materials. 
 
10.4 In the case of a building contract, visitation will take place within fourteen 
days of completion of the work, i.e. an inspection of the work performed. Principal is 
to cooperate promptly in the inspection. 
 
10.5 Completion is deemed to have taken place if the installation or the work is 
installed fully complete and ready for operation and after testing at the time of 
inspection has revealed that the installation or the work meets the requirements under 
the agreement and that the system or work meets with the approval of Principal at the 
time of inspection and testing. 
 
10.6 During inspection, at the request Principal a list can be drawn up of any 
defects. Defects not preventing normal functioning of the deliverable will not be a 
reason for the withholding of approval by Principal. 
 
10.7 Contractor is obliged to repair these defects as quickly as possible once 
Principal has requested this in writing from Contractor. Principal is obliged to give the 
Contractor the opportunity to do this. 
 
10.8 In addition, at the time of inspection, a final list of additional and less work 
will be drawn up. 
 
10.9 In the event that Principal during inspection finds defects in the work, not 
being the defects referred to in sub-clause 6, second sentence, Principal is obliged to 
notify these in writing to Contractor within five days of the inspection. If he fails to 
do so, the installation or work is considered to have been approved. 
 
10.10 Contractor must be given the opportunity to repair the defects observed within 
a reasonable period to be mutually established. After repair of the defects found by 
Principal, a new inspection takes place. 
 
10.11 Upon second inspection, defects other than those which were found at the first 
inspection will not be a reason for renewed withholding of approval. 
 
10.12 The work is deemed to have been completed immediately after the second 
inspection by Contractor and approval of this inspection by Principal and/or 
immediately after commissioning by Principal. 



 
Article 11  Additional and Less Work 
 
11.1 If, after entering into the agreement, in consultation with Principal the surface 
area of the premises to be built proves larger or smaller than originally stipulated or 
installation or assembly of the deliverable proves larger or smaller in scope then 
Contractor is entitled to charge Principal the actual price variation incurred as a result, 
or to deduct from the amount payable the actual costs consequently saved, so that 
Contractor is not obliged to increase or decrease the original purchase price/contract 
price by an amount which is proportionate to the enlargement or reduction of the 
original object. 
 
11.2 All changes to the work, whether these result from special instructions by 
Principal or from a consultancy agency recruited by Principal and/or from a person 
duly authorised by Principal and/or from government-prescribed changes to the work 
or whether these proved necessary to prevent unforeseen difficulties or solve 
subsequent problems such as reinforcement or strengthening of the foundations of the 
premises, are to be considered additional work if this results in increased costs and 
less work within the context of this Article, in so far as reduced costs are incurred. 
 
Article 12  Liability 
 
12.1 If Contractor has failed imputably in the compliance with any of its 
obligations, or has committed a wrongful act towards Principal then, subject to its 
obligations under article 13 (Guarantee), Contractor is liable towards Principal for 
damage incurred by the latter in this context only if Principal furnishes proof that this 
damage is attributable to malicious intent or gross culpability of Contractor or of the 
latter’s supervising employees.  
 
12.2 If liability on the part of Contractor under article 12, sub-clause 1, must be 
presumed then Contractor’s liability is limited to the amount of the purchase/contract 
price or, as the case may be, the invoice amount relating to the services provided, with 
the exclusion of Contractor’s liability for indirect damage such as but explicitly not 
limited to: loss of profits and loss of sales. 
 
12.3 Furthermore, Contractor is never liable for damage resulting from the quality 
of materials used or incorporated by Principal or from making use of the materials and 
equipment provided by Principal to Contractor. 
 
12.4 Notwithstanding the above, Contractor’s total liability will in any event never 
exceed the amount of € 1,000,000 (in writing: one million euro) per damage event, 
whereby a sequence of related events shall be one event. 
 
12.5 Principal holds harmless Contractor and the (auxiliary) persons engaged by the 
latter in the performance of his obligations against all claims of third parties on 
account of damage incurred by such third parties ensuing from or associated with the 
performance by Contractor of the agreement, the use by Principal of goods delivered 
by Contractor, works realized and services provided, unless a situation involves 
malicious intent or gross culpability on the part of Contractor and/or the (auxiliary) 
persons engaged by the latter in the performance of the agreement. 



Article 13  Guarantee 
 
Delivering Goods 
13.1 Subject to the restrictions below, Contractor vouches for the reliability of 
goods delivered by him.   
 
13.2 Unless agreed otherwise in writing, the greenhouses are delivered by 
Contractor under a two-year guarantee period counting from the date of 
commissioning or completion whichever comes first, whereby the other deliverables 
by Contractor come under a one-year guarantee period counting from the date that 
Principal accepts the goods and/or installations delivered by Contractor for delivery or 
commissioning if this occurs sooner. If a delivered good fails to satisfy the agreement, 
Principal is entitled to have the good repaired or replaced or Contractor is entitled to 
withdraw the delivered good under the obligation of (proportionate) refunding of the 
price paid by Principal without being obligated to replace, such at Contractor’s 
discretion. In case of glazing breakage, the above applies with the understanding that, 
in so far as such breakage occurs inside the guarantee period, repair occurs inside the 
granted guarantee period only after Principal has shown that the glazing breakage is 
the consequence of a design error on the part of Contractor or of any other failure 
attributable to Contractor under these conditions. 
 
Providing Services 
13.3 In the event services are provided, Principal will perform the order as per 
generally accepted industrial standards. 
 
13.4 Contractor guarantees maintenance performed by him as per the provisions in 
the preceding sub-clause for a three-month period counting from the date that the 
equipment or installation on which maintenance was done by Contractor is again 
available for use by Principal. 
 
13.5 Principal informs Contractor in writing of any improper maintenance. The 
scope of the guarantee granted in preceding sub-clause includes the proper 
performance of maintenance initially performed improperly or, such at Contractor’s 
discretion, dissolution in whole or in part, without judicial intervention, of the 
agreement concluded with Principal in so far as said agreement is binding in terms of 
intended maintenance in combination with proportionate crediting. 
 
13.6  The guarantee defined in preceding sub-clauses is not valid if the delivered 
good’s non-functioning or non-compliance with its specifications is the result of 
inexpert handling such as e.g., but not limited to: negligence, abuse, improper or non 
implementation of service instructions, or for off-specs that reasonably are technically 
unavoidable, imply a quality improvement or do not significantly constrain the 
functionality of the good given the purpose for which Principal uses the good in his 
normal business operations. 
 
13.7 Guarantee granted by Contractor on materials and/or goods procured by 
Contractor from third parties does not exceed the guarantee granted to Contractor by 
the relevant supplier or producer.  
 



13.8 Complaints regarding non-externally visible faults are to be lodged as quickly 
as possible in writing, but no later than ten days from observation of the faults; if this 
period is exceeded all claims against Contractor regarding these faults lapse. 
 
13.9 After repair or replacement within the context of this guarantee regulation the 
period of guarantee shall not be extended and the guarantee ends when the original 
period would have ended. 
 
13.10 No guarantee is given with respect to faults which are entirely or partially due 
to any government regulation regarding the nature or quality of the materials used. 
 
13.11 Should Principal perform or allow others to perform any repairs or alterations 
during the guarantee period without the prior consent of Contractor, or should 
Principal not fulfil his payment obligation then Contractor's guarantee obligation 
immediately lapses.  
 
13.12 The goods covered by the aforementioned guarantee may be returned by 
Principal with the prior consent of Contractor only. Goods which are returned but not 
found to be faulty will be returned to Principal at the latter's expense, whereby the 
costs incurred by Contractor with respect to the investigations undertaken with 
reference to this complaint will also be payable by Principal. 
 
13.13 Guarantee granted and responsibility borne by Contractor apply only to its 
own designs and Contractor is therefore never liable for defects to the premises built 
as per designs of Principal or third parties nor in case the Principal supplied 
information proves to have been not entirely accurate or incomplete. 
 
13.14 In case finished products – goods procured by Contractor and delivered 
without value having been added – are sold, said goods are sold in as built state. 
Contractor accepts no guarantee and liability for these, unless explicitly agreed 
otherwise in writing. 
 
Article. 14  Force Majeure 
 
Without prejudice to further rights to which it is entitled, Contractor has the right to 
suspend implementation of the agreement or wholly or partially to cancel the 
agreement, such at Contractor’s discretion, if he is prevented from implementing the 
agreement or from doing so on time due to force majeure, without Contractor being 
obliged to make any compensation or being otherwise obliged. 
 
Article 15  Costs 
 
All costs, both judicial and extra-judicial, which have to be incurred by Contractor to 
compel Principal to comply with these conditions are for the account of Principal. The 
extra-judicial collecting charges also include all costs of summons and notification of 
default and dossier examination. The extra-judicial costs amount to at least 15% of the 
amount to be claimed in this respect by Contractor from Principal, at a minimum of 
€ 300, which minimum percentage and amount are designed to encourage Principal to 
comply with his obligations under the agreement  
 



Article 16  Cancellation 
 
16.1 Should Principal fail to fulfil any obligation vis-à-vis Contractor, fail to do so 
correctly or on time, arrange debt adjustment with his creditors, request suspension of 
payment or undergo a similar procedure, be declared bankrupt, shut or transfer his 
business or die or be placed under legal control or, if Principal is a company, should it 
be dissolved or seized under foreclosure, it will be considered lawfully in default and 
Contractor will have the right to suspend implementation of the agreement without 
notification of default and without legal intervention, as well as the right to wholly or 
partially cancel the agreement, such at Contractor’s discretion, without Contractor 
being bound to make any compensation or guarantee, but without prejudice to further 
rights to which Contractor is entitled. 
 
16.2 If Contractor suspends implementation of the agreement and completes the 
work subsequently then Principal is obliged to compensate Contractor for the damage 
the latter suffered. 
 
16.3 When Contractor cancels the agreement, Principal or the latter's legal 
successor is obliged to pay the former the full purchase/contract price, after deducting 
the cost price of the materials not used and wages not paid out by Contractor as a 
result of the incomplete or non-implementation of the agreement, all in accordance 
with the calculation made by Contractor, which will be binding upon Principal subject 
to evidence to the contrary. 
 
16.4 In the event that Contractor cancels the agreement should Principal, having 
placed an order with Contractor, have the work performed by another contractor or 
procure the goods from another Contractor, then the damages Contractor is entitled to 
in respect of this attributable breach on the part of Principal shall be fixed at 15% of 
the purchase/contract price, irrespective of the right to demand full compensation, 
should this prove higher. 
 
16.5 All claims which Contractor has or acquires against Principal become 
immediately payable in the event of an attributable breach on the part of Principal. 
 
Article. 17  Applicable Law and Disputes 
 
17.1 All disputes, including those considered such by only one of the parties, which 
arise with reference to the agreements which are reached with Contractor to which 
these conditions apply, or with reference to other agreements which are a consequence 
thereof, will be settled by the competent court of The Hague exclusively, unless 
Contractor should approach another court or unless imperative law prescribes 
otherwise. 
 
17.2 Taking these conditions into consideration, the agreements concluded with 
Contractor are subject to the laws of the Netherlands with the exception of the Weens 
Koopverdrag (CISG). 
 
These conditions have been filed for Contractor with the Chamber of Commerce 
Haaglanden in ‘s-Gravenhage resulting in the cancellation of the conditions 
previously filed, except with respect to agreements of which said previously filed 



conditions already form a part and into which the present conditions cannot be 
incorporated. 
 


